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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this amendment is to incorporate the following:
1)  The bid opening date is changed from 7 September 2005 to 8 September 2005, 2:00 PM local time, location unchanged.
2)  Specification changes, clarifications and additions, see block 14 continuation sheet. 
3)  To incorporate a question and Government response for information purposes only. 
4)  To include in section 00901the  NJDEP Permit Letter.
Note:  Bidders must acknowledge receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
 methods:  In the space provided on the SF1442, by separate letter, or by telegram, or by signing the block 15 below. FAILURE TO
 ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE
 LATE BID, LATE MODIFICATIONS OF BIDS OR LATE WITHDRAWAL OF BIDS (FAR 14.304)

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 4

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 24-Aug-2005

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912DS-05-B-0017

X 9B. DATED (SEE ITEM 11)
03-Aug-2005

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

24-Aug-2005
CODE

USA  ENGINEER DISTRICT, NEW YORK
ATTN:CENAN-CT ROOM 1843  
26 FEDERAL PLAZA
NEW YORK NY 10278

W912DS 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SUMMARY OF CHANGES   
 
 
SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE  
 
 
The following have been added by full text:  
 
NOTICE TO BIDDERS                                                      IFB NO. W912DS-05-B-0017 
Failure of the bidder to  
Acknowledge receipt of                                                         Amendment No. 1 
this Amendment in   
Item 19 of Standard Form                                                    Department of the Army, NYD 
1442 (Pg. 00010-2) may                                                      Corps of Engineers 
result in REJECTION of                                                      New York, NY  10278-0090 
the bid. 
 
 
AMENDMENT NO. 1: CLARIFICATION TO PLANS & SPECIFICATIONS FOR GREEN BROOK SUB 

BASIN OF THE RARITAN RIVER GREEN BROOK FLOOD CONTROL PROJECT, FINDERNE 
FARMS MITIGATION 

 
 
TO BIDDERS 
 
NO FURTHER QUESTIONS FOR THIS SOLICITATION SHALL BE ACCEPTED BY 
THE GOVERNMENT. OFFERERS MUST BID THE PROJECT AS THEY SEE IT, 
UNLESS MAJOR TECHNICAL DEFICIENCIES ARE FOUND. 
 
 

1.  Bid Opening: The date for Bid Opening is changed to Thursday, 8 Sept 2005, 2:00 PM.  The place for Bid 
Opening remains unchanged. 

 

2. Specifications: 

General Specification Clarification 
The first page of various spec sections contain lines which refer to Work Items ranging from #1 
though #29. These work items are referred to throughout the specs and are useful for breakdowns 
of the costs but the 4 lump sum items in the Bid Schedule are the official biddable items for this 
construction contract.   

 

Section 00800 
 
  Paragraph 43 “Work Area Timing” has been added.  
 

Section 00901 
 

NJDEP Permit Letter Added. 
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Section 02369 
Previously listed in Table of Contents but missing from Specifications. Section 02369 has been 
added. 

 

Main Table of Contents 
Revised to include Section 03101A, which was already in the Specifications but missing from the 
listing in the Main Table of Contents.  

  
  Section 02921 (Narrative Change) 
 

Post-spring lawn establishment, a fall re-seeding of recreational field seed mix areas will be 
required during a fall seeding window, along with preparatory maintenance: raking of dead spots, 
aeration of recreational fields, and soil amendments as needed. 

 
Revision of Specification 02921, Page 7:  
Part 2 Products, 2.1 Seeding Periods: 
Add "Recreational Field Seed Mix - Fall Re-Seeding:  August 15 - October 5" 

 
Part 3 Execution, 3.2 Seeding 
Page 12, Revise 3.2.5.1 Broadcast and Drop Seeding 
Add as second sentence: "Fall re-seeding of all recreational field seed mix areas shall be broadcast 
at a rate of 4.0 pounds per 1,000 square feet." 

 
Revise 3.2.5.2 Drill Seeding 
Add as second sentence: "Fall re-seeding of all recreational field seed mix areas shall be drilled at 
a rate of 4.0 pounds per 1,000 square feet." 

 
Revise 3.2.5.3 Hydroseeding 
Add as second sentence: "Fall re-seeding of all recreational field seed mix areas shall be 
hydroseeded at a rate of 4.0 pounds per 1,000 square feet." 

 
Add "3.2.9  Fall Aeration and Topdressing of Recreational Fields Seed Mix Areas  

 
Prior to the fall re-seeding, the contractor shall cut grass or other existing vegetation to a three-
quarter inch (3/4") height and rake clean. Screened topsoil shall be applied to depressed areas to 
provide a uniform gradient. Aerator should be equipped with a three-quarter inch (3/4") spoon and 
passed over the area four (4) to six (6) times in different directions, as directed by the Construction 
Officer. If the full depth of penetration cannot be achieved, the Contractor must increase the soil 
moisture content by watering the area to a sufficient depth. The area should be raked smooth after 
aerating to break up all soil cores generated by the aerating operation.  Topdressing material shall 
be spread over aerated areas to a depth of at least one-half inch (1/2") and raked into the soil. 
Limestone, Commercial Fertilizer, and Superphosphate shall be incorporated into the topdressing 
material at their respective rates. Grass seed shall be sown, covered to the proper depth and firmed 
in such a manner that a uniform stand of grass will result."  

 
 

3.  Questions & Answers for information purposes only: 
 

Question: Reference is made to Drawing C22 and the Planting Schedule. It is unclear as to what 
size plant they are asking for under the "Root" column. Some plants are listed as "Tubling, Can 
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No.2". There is a big difference in size between a "Tubling" and a "No.2 Can". Which size should 
be used for bidding purposes? 

 

Government Answer: The contractor is given the option to use tublings or No. 2 cans/containers.  
This option was given to allow contractors to use cheaper tubling material or use more expensive 
No. 2 containers if tublings of the identified species were not available from growers.  It may be 
possible that tublings will not be available for all species scheduled. Our estimates account for No. 
2 containers. 
 
 

This Amendment shall be attached to the specifications and shall be a part thereof. 

 
 
  
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
                The required response date/time has changed from 07-Sep-2005 02:00 PM to 08-Sep-2005 02:00 PM.  
 
(End of Summary of Changes)  
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SECTION 00800  
 
SPECIAL CONTRACT REQUIREMENTS  
 
TABLE OF CONTENTS  
 
1. Commencement, Prosecution, and Completion of Work  
2. Liquidated Damages - Construction  
3. Equal Opportunity Preaward Clearance of Subcontracts  
4. Certificated of Compliance  
5. Bid Guarantee  
6. Contract Drawings, Maps, and Specifications  
7. Record Drawings  
8. Physical Data  
9. Payment for Materials Delivered Off-Site  
10. Equipment Ownership and Operating Expense Schedule  
11. Availability and Use of Utility Services  
12. Layout of Work  
13. Field Office  
14. Bulletin Board  
15. Quantity Surveys  
16. Superintendence of Subcontractors  
17. Scheduling and Determination of Progress  
18. Procedures for Submission and Payment of all Contact Payments  
19. Submission of Claims  
20. Progress Payments  
21. Performance Evaluation of Contractor  
22. Safety and Health Requirements Manual  
23. Authorized Construction Area and Trespassing  
24. Damage to Work  
25. Environmental Litigation  
26. Labor-Additional Requirements  
27. Access Area  
28. Time Extension  
29. Vehicular and other Safety Control  
30. Storage Areas  
31. Verification of Small Business Utilization  
32. Preconstruction Conference  
33. Coordination Conferences  
34. Contractor Working Hours  
35. Partnership Implementation Plan  
36. Government Resident Management System  
37. Construction Project Signs and Public Safety Sign  
38. Insurance Procured by Contractor  
39. Labor Surplus Area Expenditure Requirements  
40. Continuing Contract  
41. Additional Contractor Requirements  
42. Nurseries  
43. Work Area Timing 
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1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK 
a. The Contractor shall be required to (1) commence work under this C  
ontract within 5 calendar days after the Contractor receives the Notice to  
Proceed, (ii) prosecute the work diligently, and (iii) complete the entire  
work ready for use, not later than 510 calendar days after the day the C  
ontractor receives the Notice to proceed.  
The time stated for completion shall include final cleanup of the premises.  
 
b. Location: The site of work is along the Raritan River in  
Bridgewater, Somerset County, New Jersey.  
c. The Contractor shall furnish all labor, materials, equipment and  
services (except those furnished by the Government) for the following work:  
Creation and restoration of wetlands. 
 
 d. All work shall be in accordance with the plans and specifications or  
instructions attached hereto and made a part thereof, or to be furnished  
hereafter by the Contracting Officer and subject in every detail to his  
supervision, direction, and instructions.  
e. Magnitude of Construction Project: The estimated value of the work is  
between $3,000,00 and $6,000,000.  
 
2. LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984)  
a. If the Contractor fails to complete the work within the time  
specified in the Contract, or any extension, the Contractor shall pay to the  
Government as liquidated damages, the sum of $1,231.00 for each day of delay.  
b. If the Government terminates the Contractor's right to proceed, the  
resulting damage will consist of liquidated damages until such reasonable  
time as may be required for final completion of the work together with any  
increased costs occasioned the Government in completing the work.  
c. If the Government does not terminate the Contractor's right to  
proceed, the resulting damage will consist of liquidated damages until the  
work is completed or accepted. (FAR 52.212-5)  
d. At a time before the Project is physically complete but is  
functionally complete to the satisfaction of the Government, the Government  
at its sole discretion may agree to accept transfer of the facility or  
project provided that the remaining work to be done ("punchlist") is  
completed no later than 30 days from the date of transfer. In this case the  
Contractor shall pay liquidated damages for punchlist items not completed in  
the daily amount of $100 per day commencing after 30 days of project transfer  
or after date required for project completion (including all extensions),  
whichever occurs later.  
 
3. EQUAL OPPORTUNITY PREAWARD CLEARANCE OF SUBCONTRACTS (1984 APR)  
Notwithstanding the clause of this Contract entitled "Subcontracts" the  
Contractor shall not enter into a first-tier Subcontract for an estimated or  
actual amount of $1 million or more without obtaining in writing from the  
Contracting Officer a clearance that the proposed Subcontractor is in  
compliance with the equal opportunity requirements and therefore is eligible  
for award.  
 
4. CERTIFICATES OF COMPLIANCE  
Any Certificates required for demonstrating proof of compliance of  
materials with specification requirements shall be executed in 4 copies.  
Each certificate shall be signed by an official authorized to certify in  
behalf of the manufacturing company and shall contain the name and address of  
the Contractor, the project name and location, and the quantity and date or  
dates of shipment or delivery to which the certificates apply. Copies of  
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laboratory test reports submitted with certificates shall contain the name  
and address of the testing laboratory and the date or dates of the tests to  
which the report applies. Certification shall not be construed as relieving  
the Contractor from furnishing satisfactory material, if, after tests are  
performed on selected samples, the material is found not to meet the specific  
requirements. (ECI 7- 670.3)  
 
5. BID GUARANTEE  
See Bid Guarantee Clause of Section 00700, CONTRACT CLAUSES.  
 
6. CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (52.236-7001)  
See Contract Drawings, Maps and Specifications Clause of Section 00700,  
CONTRACT CLAUSES. For list of drawings see Sheet T01 of the plans.  
 
7. RECORD DRAWINGS  
a. General: The Contractor will maintain as-built drawings during the  
construction period and will submit final record drawings at the completion  
of individual facilities. The Government will provide to the Contractor the  
Microstation files consisting of CD's of the Project's drawing files. The  
Contractor is required to make prints or mylars from the files and  
continuously maintain drawings to show current as-built conditions for the  
duration of the construction. Except for updates as indicated below, the  
Contractor may maintain as-built drawings by marking up drawings by hand or  
by electronic methods. Scanned drawings will not be acceptable. If the  
Government cannot provide electronic files for the project drawings, mylar  
(reproducible) drawings will be provided. The Contractor will then be  
required to comply with all requirements indicated herein by the use of hand  
drafting.  
 
 
 b. Progress As-built Prints: During construction the Contractor is  
responsible for maintaining up to date one set of paper prints to show  
as-built construction conditions. These prints shall be kept current and  
available on the job site at all times. All changes from the Contract plans  
which are made in the work or additional information which might be uncovered  
in the course of construction shall be accordingly and neatly recorded as  
they occur by means of details and notes. The as-built prints will be  
jointly inspected for accuracy and completeness by the Contracting Officer's  
Representative and a responsible representative of the Contractor prior to  
submission of each monthly pay estimate. Progress as-builts shall show the  
following information, but not limited thereto:  
(1) The location and description of any utility lines, valves, or  
other installations of any kind within the construction area. The location  
includes dimensions to permanent features.  
(2) The location and dimensions of any changes of structures.  
(3) Correct grade or alignment of roads, structures or utilities if  
any changes were made from the Contract plans.  
(4) Correct elevations if changes were made in site grading  
(5) Changes in details of design or additional information obtained  
from working plans specified to be prepared and/or furnished by the  
Contractor including but not limited to fabrication, erection, installation  
plans and placing details; pipe sizes; etc.  
(6) The topography and grades of all drainage installed or affected  
as part of the Project construction.  
(7) All changes that result from Contract modifications.  
(8) Where plans or specifications allow options, only the option  
selected for construction shall be shown on the as-built prints.  
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(9) All amendments to the plans issued during the solicitation  
period shall be posted on the as-built drawings.  
d. Protection of Records: The Contractor shall be responsible for the  
protection and safety of electronic record until returned to the Contracting  
Officer. Any plans damaged or lost by the Contractor shall be satisfactorily  
replaced by the Contractor at his expense.  
e. 50% As-Built Update: At the 50% point in construction of this Project  
(as determined by progress payments) the Contractor will update the electronic  
files of the Project plans in Microstation format to show as-built  
conditions as above, and submit an updated CD and one set of prints to the  
Contracting Officer for approval. The Contractor shall submit one set of  
prints to the Contracting Officer for approval. Any required corrections  
will be made by the Contractor before payment will be approved for this item.  
The Contractor must use the updated electronic record or mylar drawings to  
produce required prints.  
 
 
 f. Preliminary Record Drawing Submittal: At least thirty calendar (30)  
days before the anticipated date of final acceptance inspection the  
Contractor shall deliver two copies of progress prints showing final as-built  
conditions to the Contracting Officer for review and approval. These prints  
shall correctly show all the features of the Project as it has been  
constructed, adding such additional plans as may be necessary. They shall  
be printed from the electronic files updated in Microstation format. Within  
ten days, the Government will provide the Contractor one set of prints  
indicating required corrections to the preliminary submittal. Contractor  
will correct and resubmit within 5 days. Any required subsequent review and  
resubmission periods will each be accomplished within 5 days. Upon  
Government approval of the preliminary submittal, the Contractor will prepare  
final record drawings.  
g. Record Drawing Submission: In Microstation each drawing shall be  
marked with the words "RECORD DRAWING AS-BUILT" followed by the name of the  
Contractor in font which will print at least 3/16" high. All revisions to  
the original plans will be dated in the revision block. All prints must be  
reproduced from the updated electronic files. A minimum of 5 calendar days  
before the anticipated date of final acceptance inspection of the Project the  
Contractor shall deliver to the Contracting Officer:  
Three (3) CD's of electronic files of Record Drawings.  
One (1) copy of prints of Record Drawings.  
 
Failure to make an acceptable submission of Record Drawings will delay the  
Final Acceptance Inspection for the Project and shall be cause for  
withholding any payment due the Contractor under this Contract..  
 
h. Property: All paper prints and electronic files will become property  
of the Government upon final approval. Approval and acceptance of the final  
record drawings shall be accomplished before final payment is made to the  
Contractor.  
i. Payment: No separate payment will be made for the as-built and  
record drawings or updating of electronic files required under this Contract,  
and all costs in connection therewith shall be considered a subsidiary  
obligation of the Contractor.  
 
8. PHYSICAL DATA  
Information and data furnished or referred to below are not intended  
representations or warranties but are furnished for information only. It is  
expressly understood that the Government will not be responsible for any  
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deduction, interpretation, or conclusion drawn therefrom by the Contractor:  
(FAR 52.236-4) (APR 1984). 
 
 a. Survey and Subsurface Investigations: The physical conditions  
indicated on the plans and the specifications are the result of site  
investigations by survey and spoon sampling. While the Government's  
procedures for subsurface investigations may produce representative  
information at their respective locations, local variation characteristics of  
the subsurface materials of this region are to be expected. Should any question 
or discrepancy arise, the condition should be independently  
confirmed by the Contractor. 
 
 b. Transportation Facilities: Interstate 78, Interstate 287, U.S.  
Route 22, and New Jersey State Route 28 are located in the vicinity of the  
Project site. The Contractor shall make his own investigation of available  
roads for transportation, load limits of bridges and roads, and other road  
conditions affecting the transportation of materials, equipment, supplies and  
other facilities to the site. The Contractor shall also construct such  
temporary haul roads and bridges as may be necessary for the conduct of his  
work with the approval of the Contracting Officer and in accordance with the  
specifications. Any such temporary construction shall be restored to its  
original condition at the completion of the Contract. All costs for the use  
of existing transportation facilities, for the construction of temporary  
facilities, and for maintenance, repair, removal and restoration shall be the  
responsibility of the Contractor.  
 
9. PAYMENT FOR MATERIALS DELIVERED OFF-SITE  
Pursuant to the Contract Clauses in this Contract titled "Payments Under  
Fixed-Price Construction Contracts", materials delivered to the Contractor at  
locations other than the site of the work may be taken into consideration in  
making payments if included in payment estimates and if all the conditions of  
the Contract Clauses are fulfilled. Payment for items delivered to locations  
other than the work site will be limited to those materials which have been  
approved, if required by the technical provisions; those materials which have  
been fabricated to the point where they are identifiable to an item of work  
required under this Contract. Such payment will be made only after receipt of  
paid or receipted invoices or invoices with cancelled check showing title to  
the items in the prime Contractor and including the value of materials and  
labor incorporated into the item.  
 
10. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE  
a. Allowable cost for construction, planting, and seeding equipment in  
sound workable condition owned or controlled and furnished by a Contractor or  
Subcontractor at any tier shall be based on actual cost data when the  
Government can determine both ownership and operating costs for each piece of  
equipment or equipment groups of similar serial and series from the  
Contractor's accounting records. When both ownership and operating costs  
cannot be determined from the Contractor's accounting records, equipment  
costs shall be based upon the applicable provisions of EP 1110-1-8,*  
"Construction Equipment Ownership and Operating Expense Schedule," Region 1.  
Working conditions shall be considered to be average for determining  
equipment rates using the schedule unless specified Otherwise by the  
Contracting Officer. For equipment not included in the schedule, rates for  
comparable pieces or equipment may be used or a rate may be developed using  
the formula provided in the schedule. For forward pricing, the schedule in  
effect at the time of negotiations shall apply. For retrospective pricing,  
the schedule in effect at the time the work was performed shall apply.  
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(* This manual can be ordered from the Government Printing Office by calling  
 
Tel. No. (202) 783-3238. There is a charge for the manual.) 
 
 b. Equipment rental costs are allowable, subject to the provisions of  
FAR 31.105(d)(ii) and FAR 31.205-36 substantiated by certified copies of paid  
invoices. Rates for equipment rented from an organization under common  
control, lease-purchase or sale-leaseback arrangements will be determined  
using the schedule except that rental costs leased from an organization under  
common control that has an established practice of leasing the same or  
similar equipment to unaffiliated leases are allowable. Costs for major  
repair and overhaul are unallowable.  
c. When actual equipment costs are proposed and the total amount of the  
pricing action is over $25,000, cost or pricing data shall be submitted on  
Standard Form 1411, "Contract Pricing Proposal Cover Sheet." By submitting  
cost or pricing data, the Contractor grants to the Contracting Officer or an  
authorizing representative the right to examine those books, records,  
documents and other supporting data that will permit evaluation of the  
proposed equipment costs. After price agreement the Contractor shall certify  
that the equipment costs or pricing data submitted are accurate, complete and  
current.  
 
11. AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)  
The responsibility shall be upon the Contractor to provide and maintain  
at his own expense adequate supply of electricity, water, and sanitary  
facilities for his use for construction purposes and the use of his  
construction forces and to install and maintain necessary supply connections  
for same, but only at such locations and in such manner as may be approved by  
the Contracting Officer. All installations shall comply with all applicable  
codes, standards and requirements. Before final acceptance, temporary  
connections installed by the Contractor shall be removed in a manner  
satisfactory to the Contracting Officer.  
 
12. LAYOUT OF WORK  
a. The Contractor will establish at his own expense the baseline using  
the established monuments/and benchmarks as shown on the plans.  
b. From the established baselines and benchmarks, the Contractor shall  
complete the layout of the work and shall be responsible for all measurements  
that may be required for the execution of the work to the location and limit  
marks prescribed in the specifications or on the plans, subject to such  
modifications as the Contracting Officer may require to meet changed  
conditions or as a result of necessary modifications to the Contract work.  
C. The Contractor shall furnish, at his own expense, such stakes,  
templates, platforms, equipment, tools and material, and all labor as may be  
required in laying out any part of the work from the baselines and bench  
marks. It shall be the responsibility of the Contractor to maintain and  
preserve all stakes and other marks established until authorized to remove  
them, and if such marks are destroyed by the Contractor, or through his  
negligence prior to their authorized removal, they shall be replaced by the  
 
Contractor, at his own expense, if directed by the Contracting Officer. The  
Contracting Officer may require that work be suspended at any time when  
location and limit marks established by the Contractor are not reasonably  
adequate to permit checking of the work.  
 
13. FIELD OFFICE AND VEHICLE  
a. The Contractor shall furnish at the job site, prior to the start of  
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work, a lockable new field office and new equipment for the use of the  
Contracting Officer, meeting the following requirements:  
b. A raised walkway with stairs completely enclosed from the weather  
with minimum two doors shall connect office space consisting of multiple  
trailers. Shop drawings shall be submitted for approval prior to site  
selection and construction.  
c. The office shall be located immediately adjacent to the project site  
within view of the construction project.  
d. The following new equipment shall be submitted for approval:  
-Office space with two (2) rooms of not less than 800 square feet (SF), with  
lockable interior doors, the space (if rented in a building) shall be in new  
condition. Each office shall contain at least two (2) operable windows with  
screens.  
 
-Once (1) partitioned meeting area having a minimum of 800 SF of open floor  
area.  
 
-Three (3) office desks with lockable drawers (60 inches x 30 inches),  
laminated top, and high-back cloth swivel chairs.  
 
-Three (3) Telephones: 3 separate telephones with extension and intercom  
connection, a separate cordless station phone 900 MHz two (2) line (Total  
four (4) units). Telephone shall be two (2) lines with twenty (20) number  
memories. Phone service shall be applied in the Contractor's name and  
itemized bills paid by the Contractor. Installation and phone company fees  
to be paid by the Contractor. The Contractor shall arrange for the telephone  
service and instruments as follows: 
 
 * Two (2) lines with four (4) instruments, five (5) jacks, for voice  
communications and intercom.  
* One (1) line dedicated for use by fax machines.  
* One (1) line dedicated for use by two (2) computer modems.  
* One (1) TCIP modem line for the network computer.  
-One (1) two (2)-line digital telephone answering machine with remote  
answering and access capability and voice time/day stamp.  
 
-Three (3) fire-proof, four (4)-drawer, legal size locakable filing cabinets.  
 
-Two (2) shelf sets, four (4) shelves high x twelve (12) inches deep x three  
 
(3) feet long, (attachable to wall).  
 
-One (1) plain paper fax machine with dedicated telephone line and an  
adequate supply of paper. The Contractor shall replenish the supply of fax  
paper weekly, as required by the Contracting Officer.  
 
-Three (3) new IBM-compatible personal computer P6/450 Pentium IV or  
equivalent with computer desk with printer stand, to be supplied complete in  
all respects to the Contracting Officer within 10 days of notice to proceed,  
including for each machine:  
 
-One of the three computers shall be set up as a network server for the  
remaining two units. The computer shall be set up for a scanner, plotter,  
and two printers, as well as the feed for digital camera inputs by means of a  
SCSI ("SCUZZY") multi-pot card or equal.  
 
* Pentium IV processor running at 2.4 GHz Pentium IV with 3D TECHNOLOGY  
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* High speed cache memory controller with 512 KB L2 PIPELINE BURST  
* Ethernet Network card  
* One (1) 3.5" 1.44 MB diskette drives with drive controller  
* 60 CGB hard drive with 512 MB memory  
* Multi I/O card  
* Seven (7) expansion slots and two (2) USB ports  
* Sound card WITH SPEAKERS  
* Enhanced Natural (i.e., split) 101 keyboard  
* Windows 2000 Professional  
* Six (6) outlet surge protector  
* TFT, digital FLAT SCREEN COLOR moniot - 18 inch equal to Compaq Presario  
FP500 or better with 60MB 100MHz (AGPZ)  
* 60MB 100 MHz (AGPZ) 3D color graphics card mimimum  
* Hewlett-Packard Desk Jet 2000c Color Printer or equivalent printer with  
ability to print 8 pages per minute with at least 200 sheets per input tray  
* 10,000 sheets of 8-1/2 x 11 laser type print paper  
* Original WINDOWS manual and disks installed  
* Mouse with pad  
* DSL cable modem with Verizon ISP  
-Cable DSL Router with minimum 4-port switch to create a VPN (Virtual  
Private Networking)  
* Voice recognition software with 95% accuracy and microphone  
* Software 95% Scan OCR Accuracy  
* CD ROM (DVD 40x/Speed) (INTERNAL)  
* CD 52x40x52 R/W (READ/WRITE CD) with 20 DISKS (INTERNAL)  
-250 MB (internal) ZIP drive (or equal) which will read 250 MB ZIP disks  
* Windows 2000, AND WINDOWS NT  
* Primavera for Windows, including all original disks and manuals or  
equivalent  
* Microsoft Office Professional 2000, including MS Word and Excel, Power  
Point, and Access programs or equivalent, able to read "Office" files without  
conversion  
* Database manager  
* Anti-Virus software 2 types (2004 version)  
* Communication Software  
* LYNX PHOTO IMAGING PHOTO PROCESSOR SOFTWARE AND FILE MANAGER OR EQUAL  
* AUTO CAD VER 15 or equivalent  
* All software shall be the latest version available, compatible with  
hardware, and shall be provided with CD ROM disks and manuals as installed  
* Computer must be completely set up with DOS and the above software  
operable. Setup person will give an eight-hour demonstration period to show  
that all components are functioning properly and answer any questions the  
Contracting Officer may have ABOUT ANY PROGRAM  
* ALL REQUIRED CABLES, CONNECTORS, AND WIRING TO CREATE THE COMPUTER NETWORK  
AND HARDWARE.  
-DSL or Cable Modem Service: Business DSL or Cable modem service with all  
required equipment (modems, filters, Ethernet NIC cards, etc.) shall be  
provided for the entire duration of the contract. DSL service shall be 1.5  
Mbps downstream/384 Kbps upstream. Service shall utilize Static IP addresses  
for the computer connections. Contractor shall pay all costs associated with  
this service including any ISP fees. DSL or Cable Modem service shall be  
a  
'dedicated' service, and this line shall not be shared with any other Users  
external to the COE field office (i.e., Contractors Field Office Trailer and  
USACE Field Office Trailer shall not utilize the same DSL or Cable Modem line  
via an Ethernet Switch/Hub). All field office computers shall be connected  
to the DSL or Cable Modem Service, and contractor shall provide and install  
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all required equipment (Switch/Hub, Ethernet NIC Cards, modems, etc.). 
 
The following new equipment shall also be provided: 
 
 
-One (1) 19" Color TV with basic cable service with the Weather Channel  
available. 
-Wall TV/VCR swivel mount with outlet surge protector. 
-One (1) Digital Camera KODAK DC22 (OR EQUAL) 028 to 105 ZOOM COMPACT WITH  
PROPRIETY SOFTWARE ESTABLISHED TO BE LEGAL COURT DOCUMENTS with case, spare  
battery and memory card, computer interface and program and desk charger. 
-One (1) Video Cassette Recorder (VCR) VHS Format Record/Play ability. 
-One (1) digital Video Camera, with TFT or LCD screen including computer  
interface, software, spare battery and memory card, case and charger. 
-One (1) HP Design Jet 500 Color Plotter or equivalent connected to both  
computers via printer switching terminals with STAND AND ROLL PAPER FEED WITH  
TEN (10) ROLLS size E paper. 
-One (1) HP Color Laserjet Printer, or equal. 
-One (1) Optical scanner-legal size page 9600 DPI Enhanced with optical  
character reader and OMNI PAGE PRO software USB port interface with driver  
card TWAIN driver. 
-Three (3) office conference tables, 2-1/2 feet by 8 feet with laminated top  
oval configuration. 
-Eight (8) straight high-back office chairs with wheels. 
-One (1) bulletin board, 3 feet by 5 feet. 
-Four (4) wastebaskets with supply of bags. 
-One (1) vertical filing plan rack for twelve (12) sets of E size plans. 
-One (1) drafting table FOR E size drawings and chair. 
-Three (3) office tables, 3 feet by 8 feet with laminated top. 
-One (1) heavy duty, digital dry process photocopying machine, with auto  
document feeder, sorter, collator, enlarging/reduction capability, 8.5 x 11;  
one (1) 8.5 x 14 and one (1) 11 x 17 paper trays and an adequate supply of  
copy paper and printing supplies. The supply of copy paper shall be  
replenished by the Contractor regularly, as required by the Contracting  
Officer. 
-Two (2) coat racks. 
-One (1) paper towel dispenser with towels. 
-One (1) paper cup dispenser with cups. 
-One (1) water cooler/heater. 
-Toilet facilities as specified. 
-One (1) steel locking storage cabinet. 
-All structures installed under this paragraph FIELD OFFICE shall be provided  
with, as a minimum, the following services: 
 
 
* Lighting. Electric light, non-glare types luminaries to provide a minimum  
illumination level of 50-foot candles at desk height level  
* Heating and Cooling. Adequate equipment to maintain an ambient air  
temperature of 70 degrees F  3 degrees  
* Window blinds  
* Potable bottled water  
* Fire Extinguisher. Non toxic, dry chemical, fire extinguisher meeting  
Underwriters Laboratories, Inc. approval for Class A, Class B, and Class C  
fires with a minimum rating of 10A; 20B; 10C  
* Toilet. Two separate enclosed rooms power ventilated, heated and  
complying with applicable sanitary codes including hot and cold running water  
and flush type toilet  
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* Radio communication equipment including base station and two (2) portable  
units on the Contractor's frequency, all with desk chargers. If Contractor's  
frequency is not VHF, then provide, in addition to the Contractor's frequency  
equipment, a VHF Base Station and FOUR (4) hand-held VHF radios with desk  
chargers similar to ICOM IC-M125 (Base Station) and IC-M15 Hand Held.  
* 24-Hour electronic security alarm system with direct feed to local police  
department  
-Janitorial services on a daily basis including, but not limited to,  
sweeping, emptying baskets. Weekly mopping, dusting all surfaces, servicing  
of toilets and washing and waxing of floors, cleaning all windows (inside and  
out) and re-supply of paper goods and soap. 
-Sufficient supply of electrical outlets meeting NEC code for residential  
construction. 
 
 
 e. The Contractor shall be responsible for the monthly utility and  
telephone payment and installation cost of the above service and equipment.  
f. The Contractor shall also supply a vehicle to the Area Engineer  
Staff for thier own use. This vehicle shall be a utility vehicle type  
six-passenger pick-up truck, with 4-wheel drive. Maintenance of the vehicle  
shall be the Contractor's responsibility.  
g. No separate payment will be made for providing the above  
accomodations and all costs in connection therewith will be considered the  
obligation of the Contractor. The field office and facilities shall be  
removed fromt he project site at the original contract completion date or the  
extended contract completion date, as directed by the Contracting Officer.  
No payment shall be made for Mobilization until the field office is complete  
and accepted.  
Computer Security Requirements:  
 
The Contractor will agree to accept responsibilities and comply with  
procedures indicated below in connection with the furnishing of  
Contractor-owned computers for use by Government personnel in accordance with  
contract requirements. 
 
 a. The computers must be dedicated exclusively for Government use.  
Contractor will not use any computer it supplies which is designated for use  
by the Government. Contractor will assure that the Central Processing Unit  
(CPU) is electronically isolated from the Contractor's and not  
inter-connected via Local Area Network (LAN).  
b. Normal access to the computer shall be restricted to Government  
personnel. The Contractor shall supply a separate lockable trailer where the  
computers are to be set up. The Contractor must immediately notify  
Government personnel when emergency access to the trailer was exercised by  
non-Government individuals, and what the circumstances were.  
c. If the CPU hard drive fails, the Government will furnish an  
equivalent hard drive to the owner of the computer, and the old hard drive  
will b returned to the Government. The Contractor shall not remove any hard  
drive nor proceed with any repair of the computer unless an authorized  
Government employee witnesses and approves of the repair.  
d. At the time of return of the computer, the Contractor will allow the  
Government to first remove all information from the hard drive.  
e. The Contractor agrees to provide a written certification signed by  
an authorized officer of the company agreeing to the above policy.  
 
14. BULLETIN BOARD  
Immediately upon beginning of work under this Contract, the Contractor  
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shall provide at the job site a weatherproof glass-covered bulletin board for  
displaying the fair employment poster, wage rates, and safety bulletins and  
posters. Emergency telephone numbers and reporting instructions for  
ambulance, physician, hospital, fire and police shall be posted. The  
bulletin board shall be located in a conspicuous place easily accessible to  
all and legible copies of the aforementioned data shall be displayed until  
work under the Contract is completed. No direct payment will be made for the  
bulletin board.  
 
15. QUANTITY SURVEYS (APR 1984)  
a. Quantity surveys shall be conducted, and the data derived  
from these surveys shall be used in computing the quantities of work  
performed and the actual construction completed and in place.  
b. The Contractor shall conduct the original and final surveys and  
surveys for any periods for which progress payments are requested. All these  
surveys shall be conducted under the direction of the Contracting Officer,  
unless the Contracting Officer waives this requirement in a specific instance. 
The Government shall make such computations as are necessary to  
determine the quantities of work performed or finally in place. The  
Contractor shall make the computations based on the surveys for any periods  
for which progress payments are requested. 
 
 c. Promptly upon completing a survey, the Contractor shall furnish the  
originals of all field notes and all other records relating to the survey or  
to the layout of the work to the Contracting Officer, who shall use them as  
necessary to determine the amount of progress payments. The Contractor shall  
retain copies of all such material furnished to the Contracting Officer.  
(FAR 52.236-16)  
 
16. SUPERINTENDENCE OF SUBCONTRACTORS (JAN 1965)  
a. The Contractor shall be required to furnish the following, in  
addition to the superintendence required by the Contract Clause titled,  
"SUPERINTENDENCE BY THE CONTRACTOR".  
(1) If more than 50% and less than 70% of the value of the Contract  
work is subcontracted, one superintendent shall be provided at the site and  
on the Contractor's payroll to be responsible for coordinating, directing,  
inspecting and expediting the subcontract work.  
(2) If 70% or more of the value of the work is subcontracted, the  
Contractor shall be required to furnish two such superintendents to be  
responsible for coordinating, directing, inspecting and expediting the  
subcontract work.  
b. If the Contracting Officer, at any time after 50% of the  
subcontracted work has been completed, finds that satisfactory progress is  
being made, he may waive all or part of the above requirement for additional  
superintendence subject to the right of the Contracting Officer to reinstate  
such requirement if at any time during the progress of the remaining work he  
finds that satisfactory progress is not being made. (DoD FAR Supplement  
52.236-7008)  
 
17. SCHEDULING AND DETERMINATION OF PROGRESS  
Pursuant to the Contract Clause, SCHEDULES FOR CONSTRUCTION CONTRACTS,  
the Contractor shall prepare and submit for approval a practicable project  
schedule. The type of schedule and detailed requirements as well as timing  
of this submittal shall be as specified in specification section "PROJECT  
SCHEDULE". 
 
 This schedule will be the medium through which the timeliness of the  
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Contractor's construction effort is appraised. When changes are authorized  
that result in Contract time extensions, Contractor shall submit a modified  
schedule for approval by the Contracting Officer. 
 
 The terms of Contract Clause, SCHEDULES FOR CONSTRUCTION CONTRACTS, with  
reference to overtime, extra shifts, etc., may be invoked when the Contractor  
fails to start or complete work features or portions of same by the time 
indicated by the milestone dates on the approved project schedule, or when it  
is apparent to the Contracting Officer from the Contractor's actual progress  
that these dates will not be met. 
 
 Neither on the project schedule as originally submitted nor on any  
updated periodic schedules which the Contractor is required to prepare and  
submit, shall the actual progress to be entered include or reflect any  
materials which even though on the Project Site, are not yet installed or  
incorporated in the work. For payment purposes only, an allowance will be  
made by the Contracting Officer of up to 100 percent of the invoiced cost of  
materials or equipment delivered to the Project Site but not incorporated  
into the construction, pursuant to Contract Clauses, PAYMENT UNDER FIXED- 
PRICE CONSTRUCTION CONTRACTS. The making of such an allowance will be  
contingent upon a determination by the Contracting Officer that the  
Contractor's compliance with the quality control requirements of the Contract  
is more than satisfactory.  
 
18. PROCEDURES FOR SUBMISSION AND PAYMENT OF ALL CONTRACT PAYMENTS  
In addition to the requirements contained in the Contract Clause  
entitled "PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS" and to implement  
the requirements of the Prompt Payment Act Amendments of 1988, P.L. 100-496,  
the following shall apply to all payments made under this Contract: 
 
 a. At the time of submission of the progress chart, the Contractor  
shall submit for approval by the Contracting Officer or his authorized  
representative a breakdown of the Contract work which shall be to the degree  
of detail required by the Contracting Officer or his representative to effect  
reasonable progress payments. The Contracting Officer or his representative  
shall review this breakdown within 30 calendar days after receipt and either  
advise the Contractor that it is approved or disapproved, and if disapproved  
the reasons for disapproval. Only after the breakdown is approved shall any  
payment invoice be accepted from the Contractor and any payment made to him.  
The Contracting Officer can determine if it is in the best interest of the  
Government to make payment without an approved breakdown, however, in no case  
shall more than 10% of the Contract amount be paid unless the breakdown is  
approved.  
b. The Contractor shall submit his request for payment by  
submission of a proper invoice to the office or Person(s) designated in  
subparagraph (c). For purposes of payment a "proper invoice" is defined as  
the following:  
(1) An estimate of the work completed in accordance with the  
approved breakdown indicating the percentage of work of each item and the  
associated costs.  
(2) A properly completed Eng Form 93 and 93a (where required).  
(3) All contractual submissions indicated elsewhere in this Contract  
to be submitted with payment, such as updated progress schedules, updated  
submittal registers, etc.  
(4) The following certification executed by a responsible official  
of the organization authorized to bind the firm. A "responsible official"  
would be either a corporate officer, partner or owner, in the case of a sole  
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proprietorship  
I hereby certify, to the best of my knowledge and belief, that - 
 
 
(a) The amounts requested are only for performance  
in accordance with the specifications, terms and  
conditions of the Contract;  
(b) Payments to Subcontractors and suppliers have  
been made from previous payments received under the Contract and timely  
payments will be made from the proceeds of the payment covered by this  
certification, in accordance with Subcontract requirements and the  
requirements of chapter 39 of Title 31, United States Code; and  
(c) This request for progress payments does not  
include any amounts which the prime Contractor intends to withhold or retain  
from a Subcontractor or supplier in accordance with the terms and conditions  
of the Subcontract.  
(d) All required prime and Subcontractor payrolls  
have been submitted.  
_________________________________________ 
 
 (Name)  
_________________________________________  
(Title) 
 
 _________________________________________  
(Date) 
 
 c. The Government shall designate the office or person(s) who shall  
first receive the invoice submissions and the Contractor shall be so notified  
at the preconstruction conference. In addition to the designated Project  
Engineer, the Contractor shall at the same time submit one copy of the  
detailed breakdown and the Eng Form 93 and 93a Form to the Area Engineer.  
d. The Government representative shall return any request for payment  
which is deemed defective within 7 days of receipt and shall specify the  
defects. If the defect concerns a disagreement as to the amount of work  
performed and/or the amount of the payment being submitted, the Government  
and the Contractor's representative should meet to resolve the differences  
and reach agreement. Upon agreement, the Contractor shall submit a new  
breakdown and Eng Form 93 (and 93a) and any other submissions requiring  
correction. These will be incorporated with the previous submittal and will  
then constitute a proper invoice.  
e. If agreement cannot be reached, the Government shall determine the  
proper amount per Contract Clause, PAYMENTS UNDER FIXED-PRICE CONSTRUCTION  
CONTRACTS and process the payment accordingly. In this event, a "proper  
invoice" for Prompt Payment Act purposes will not have been submitted to the  
Government.  
f. The Government shall pay the Contractor in accordance  
with the following time frames:  
(1) Progress Payments - From the date a "proper invoice" is received,  
in accordance with subparagraphs b and d of this clause, the Government will  
issue a check within 14 calendar days.  
(2) Reduction in Retainage Payment. If during the course of the  
contract, a reduction in retainage payment is required, the Government shall  
issue a check within 30 calendar days after the approval of the release to  
the Contractor by the Contracting Officer or his authorized representative.  
(3) Final Payment. A final payment request shall not be considered  
valid until the Contractor has fulfilled all Contract requirements including  
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all administrative items, payrolls, warranties, etc. and has submitted a  
release of claims. When the Contractor has fulfilled all Contract  
requirements and a "proper invoice" has been submitted, the Government shall  
issue a check within 30 days from the date of acceptance of the Project by  
the Contracting Officer.  
 
19. SUBMISSION OF CLAIMS  
The following shall be submitted to the Contracting Officer at the  
following address: U.S. Army Corps of Engineers, New York District, 26  
Federal Plaza, New York, New York 10278-0090:  
 
a. claims referencing or mentioning the Contracting Disputes Act of 1978  
b. requests for a written decision by the Contracting Officer  
c. claims certified in accordance with the Contract Disputes Act of 1978  
No other Government representative is authorized to accept such  
requests. A copy shall also be provided to the Authorized Representative of  
the Contracting Officer.  
 
The Contractor shall also provide the Contracting Officer with a copy  
of any requests for additional time, money or interpretation of Contract  
requirements which were provided to the Authorized Representative of the  
Contracting Officer and which have not been resolved after 90 days.  
 
20. PROGRESS PAYMENTS  
Progress Payments made pursuant to the PAYMENTS TO CONTRACTOR clause  
for any item of work in the bid schedule shall be based on the Contract unit  
price or lump sum amount set forth in the bid schedule for that item of work.  
 
If the amount of the unit price or lump sum bid for any item of work is in  
excess of 125% of the Government estimate for such item, the Contracting  
Officer may require the Contractor to produce cost data to justify the price  
of the bid item. Failure to justify the bid item price to the satisfaction  
of the Contracting Officer may result in payment of an amount equal to 125%  
of the Government estimate for such bid item upon completion of work on the  
item and payment of the remainder of the bid item price upon final acceptance  
of all Contract work.  
 
21. PERFORMANCE EVALUATION OF CONTRACTOR (1985 JAN HQ USACE)  
As a minimum, the Contractor's performance will be evaluated upon final  
acceptance of the work. However, interim evaluation may be prepared at any  
time during Contract performance when determined to be in the best interest  
of the Government.  
 
The format for the evaluation will be SF 1421, and the Contractor will  
be rated either outstanding, satisfactory, or unsatisfactory in the areas of  
Contractor Quality Control, Timely Performance, Effectiveness of Management,  
Compliance with Labor Standards, and Compliance with Safety Standards. The  
Contractor will be advised of any unsatisfactory rating, either in an  
individual element or in the overall rating, prior to completing the  
evaluation, and all Contractor comments will be made a part of the official  
record. Performance Evaluation Reports will be available to all DoD  
Contracting Officers for their future use in determining Contractor  
responsibility, in compliance with DFARS 36.201(c)(1).  
 
22. SAFETY AND HEALTH REQUIREMENTS MANUAL  
The Contractor shall comply with all pertinent provisions of the latest  
edition of the U.S. Army Corps of Engineers Safety and Health Requirements  
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Manual, EM 385- 1-1, in effect on the date of the solicitation. The latest  
edition, as referenced in the Accident Prevention Clause of the CONTRACT  
CLAUSES, is dated 3 November 2003. Changes of EM 385-1-1 are available at  
http://www.hq.usace.army.mil (at the HQ homepage, select Safety and  
Occupational Health). The Contractor shall be responsible for complying with  
the current edition and all changes posted on the web as of the effective  
date of this solicitation. 
 
 As discussed in Section 01525 SAFETY AND OCCUPATIONAL HEALTH  
REQUIREMENTS, before commencing the work, the Contractor shall - (1) Submit a  
written proposal for implementing the Accident Prevention Plan; and (2) Meet  
with representatives of the Contracting Officer to discuss and develop a  
mutual understanding relative to administration of the overall safety program.  
 
23. AUTHORIZED CONSTRUCTION AREA AND TRESPASSING  
The Contractor shall not inflict damage upon land and properties  
outside the authorized construction areas by unwarranted entry upon, passage  
through, damage to, or disposal of, material on such land or property. The  
Contractor may make a separate agreement with any other party, regarding the  
use of, or right to, land or facilities outside the Project Site. If such an  
agreement is made, it shall be in writing and a copy shall be furnished the  
Contracting Officer. The Contractor shall hold and save the Government, its  
officers, and agents free from liability of any nature or kind arising from  
any trespassing or damage occasioned by his operations.  
 
24. DAMAGE TO WORK  
The responsibility for damage to any part of the permanent work shall  
be as set forth in the article of the Contract clause entitled "PERMITS AND  
RESPONSIBILITIES". However, if in the judgment of the Contracting Officer,  
any part of the permanent work performed by the Contractor is damaged by  
flood, earthquake, hurricane, severe coastal storm or tornado, for which  
damage is not due to the failure of the Contractor to take reasonable  
precautions or to exercise sound engineering and construction practices in  
the conduct of the work, the Contractor will make the repairs as ordered by  
the Contracting Officer and full compensation for such repairs will be made  
at the applicable Contract unit or lump-sum prices as fixed and established  
in the Contract. If, in the opinion of the Contracting Officer, there are no  
Contract unit or lump sum prices applicable to any part of such work, an  
equitable adjustment, pursuant to Contract Clause entitled CHANGES, will be  
made as full compensation for the repairs of that part of the permanent work  
for which there are not applicable Contract unit or lump-sum prices. Except  
as herein provided, damage to all work, utilities, materials, equipment,  
including temporary construction and utilities, and plant and seed materials,  
 
pavements, and other property along the routes used by the Contractor's  
vehicles, shall be repaired to the satisfaction of the Contracting Officer,  
Bridgewater Township, Somerset County the State of New Jersey and the  
utilities companies, at the Contractor's expense regardless of the cause of  
such damage.  
 
25. ENVIRONMENTAL LITIGATION (1974 NOV) (OCE)  
a. If the performance of all or any part of the work is suspended,  
delayed, or interrupted due to an order of a court of competent jurisdiction  
as a result of environmental litigation, as defined below, the Contracting  
Officer, at the request of the Contractor, shall determine whether the order  
is due in any part to the acts or omissions of the Contractor or a  
Subcontractor at any tier not required by the terms of this Contract. If it  
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is determined that the order is not due in any part to acts or omissions of  
the Contractor or a Subcontractor at any tier other than as required by the  
terms of this Contract, such suspension, delay, or interruption shall be  
considered as if ordered by the Contracting Officer in the administration of  
this Contract under the terms of the "Suspension of Work" clause of this C  
ontract. The period of such suspension, delay or interruption shall be  
considered unreasonable, and an adjustment shall be made for any increase in  
the cost of performance of this Contract (excluding profit) as provided in  
that clause, subject to all the provisions thereof.  
b. The term "environmental litigation", as used herein, means a lawsuit  
alleging that the work will have an adverse effect on the environment or that  
the Government has not duly considered, either substantively or procedurally,  
the effect of the work on the environment. (ECI 7-671.10)  
 
26. LABOR-ADDITIONAL REQUIREMENTS  
Fringe benefits statement: The method of payment of applicable fringe  
benefits will be indicated on DD Form 879, Statement of Compliance, and  
attached to each weekly payroll.  
 
27. ACCESS AREA  
Areas designated on the plans as "Work Site Access Road" shall be used  
by the Contractor solely for the purpose of access to and from the "  
Approximate Project Limits". The Contractor shall arrange his use of these  
access areas so as to minimize interference with the property owners' (or  
user's) access or normal use.  
 
28. TIME EXTENSIONS (APR 1984)  
a. Notwithstanding any other provisions of this Contract, it is  
mutually understood that the time extensions for changes in the work will  
depend upon the extent, if any, by which the changes cause delay in the  
completion of the various elements of construction. The change order  
granting the time extension may provide that the Contract completion date  
will be extended only for those specific elements so delayed and that the  
remaining Contract completion dates for all other portions of the work will  
not be altered and may further provide for an equitable readjustment of  
liquidated damages under the new completion schedule. (FAR 52.211-13)  
b. Time Extensions for Unusually Severe Weather.  
(1) This provision specifies the procedure for determination of  
time extensions for unusually severe weather in accordance with the Contract  
clause entitled "Default: (Fixed Price Construction)". In order for the  
Contracting Officer to award a time extension under this clause, the  
following conditions must be satisfied:  
a. The weather experienced at the Project Site during the C  
ontract period must be found to be unusually severe, that is, more severe  
than the adverse weather anticipated for the Project location during any  
given month.  
b. The unusually severe weather must actually cause a delay  
to the completion of the Project. The delay must be beyond the control and  
without the fault or negligence of the Contractor.  
(2) The following schedule of monthly anticipated adverse weather  
delays is based on National Oceanic and Atmospheric Administration (NOAA) or  
similar data for the Project location and will constitute the baseline for  
monthly weather time evaluations. The Contractor's progress schedule must  
reflect these anticipated adverse weather delays in all weather dependent  
activities.  
MONTHLY ANTICIPATED ADVERSE WEATHER DELAY  
WORK DAYS BASED ON (5) DAY WORK WEEK 
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 (7) (6) (7) (5) (6) (5) (6) (5) (5) (4) (4) (6)  
 
(3) Upon acknowledgment of the Notice to Proceed (NTP) and  
continuing throughout the Contract, the Contractor will record on the daily  
CQC report, the occurrence of adverse weather and resultant impact to  
normally scheduled work. Actual adverse weather delay days must prevent work  
on critical activities for 50 percent or more of the Contractor's scheduled  
work day. The number of actual adverse weather delay days shall include days  
impacted by actual adverse weather (even if adverse weather occurred in  
previous month), be calculated chronologically from the first to the last day  
of each month, and be recorded as full days. If the number of actual adverse  
weather delay days exceeds the number of days anticipated in paragraph 2,  
above, the Contracting Officer will convert any qualifying delays to calendar  
days, giving full consideration for equivalent fair weather work days, and  
issue a modification in accordance with the Contract clause entitled "Default  
(Fixed Price Construction)".  
 
29. VEHICULAR AND OTHER TRAFFIC CONTROL  
The Contractor shall be required to provide and maintain barriers,  
flagmen and warning devices during construction and hauling operations which  
may interfere with vehicular and other traffic. The Contractor shall also be  
required to effect necessary traffic control as required by the appropriate  
agencies. All safety precautions shall be subject to the approval of the  
Contracting Officer.  
 
30. STORAGE AREAS  
The Contractor may store his required materials and equipment within the  
"staging area" or anywhere else within the "Approximate Project Limits" as  
shown on the plans. No storage will be allowed outside the designated  
limits. The Contractor may make his own arrangements with parties or  
agencies involved for storage areas outside the designated limits. All  
storage will be subject to applicable local, state and federal laws.  
 
31. VERIFICATION OF SMALL BUSINESS UTILIZATION  
a. This clause is applicable to small business concerns whose contracts  
exceed $1,000,000.  
b. In accordance with the clause at FAR 52.219-8, entitled UTILIZATION  
OF SMALL BUSINESS CONCERNS AND SMALL DISADVANTAGED BUSINESS CONCERNS, in  
effect on the date of this Contract, the Contracting Officer may survey the  
extent of small and small disadvantaged business utilization under this C  
ontract. The Contractor may be required to report to the Contracting Officer  
statistical data on the number and dollars amounts of subcontracting awards  
with small businesses and small disadvantaged businesses.  
c. As appropriate, the Contracting Officer may require one or more  
follow-up reports to the initial report.  
d. The Contractor agrees to insert this clause in any Subcontract that  
may exceed $1,000,000, including this subparagraph (d).  
 
32. PRECONSTRUCTION CONFERENCE  
a. A pre-construction conference will be arranged by the Contracting  
Officer, or his Representative, after award of Contract and before  
commencement of work. The Contracting Officer's representative will notify  
the Contractor of the time and date set for the meeting. At this conference  
the Contractor will be oriented with respect to Government procedures and  
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line of authority, contractual, administrative, and construction matters.  
Additionally, a schedule of required submittals will be discussed.  
b. The Contractor shall bring to this conference the following items in  
either completed or draft form:  
-The Contractor's order of work.  
-Accident Prevention Plan. (See Accident Prevention Clause in Section  
00700 Contract Clauses and paragraph 25.  
-Quality Control Plan. (See Section 01451A QUALITY CONTROL)  
-Letter appointing Superintendent.  
-List of Subcontractors, if any.  
 
33. COORDINATION CONFERENCES  
Routine coordination conferences will be scheduled by the Contracting  
Officer throughout the life of this Contract. Coordination conferences will  
be held to discuss Contract administration, Contractor quality control,  
phasing, scheduling, and other aspects relating to this construction. The  
Government and the Contractor will be represented at each of these meetings.  
Similar information concerning replacement personnel shall be forwarded to  
the Contracting Officer, should any replacement be required at any time  
during the life of this Contract. Coordination conferences will be scheduled  
to occur on a weekly basis.  
 
34. CONTRACTOR WORKING HOURS  
Unless specifically authorized by the Contracting Officer, Contract work  
shall be restricted to the hours of 7:00 A.M. to 6:00 P.M., Mondays through  
Saturdays. No work will be permitted on Sundays and federal and state legal  
holidays. The Contractor shall comply with paragraph 01.c.04 of EM 385-1-1,  
the U.S. Army Corps of Engineers Safety and Health Requirements Manual, in  
effect on the date of this solicitation.  
 
35. PARTNERSHIP IMPLEMENTATION PLAN  
To more effectively accomplish this Contract, the Government proposes to  
form a partnership with the Contractor. This partnership would draw on the  
strengths of each organization in an effort to achieve a quality product  
within budget and on schedule. This partnership would be bilateral in  
make-up and participation would be required. The Contractor shall retain  
the services of a facilitator with experience as a Partnering Consultant.  
The facilitator satisfactory to both parties shall be hired who would be 
responsible to arrange for an offsite location, provide all workshop  
materials, and compile and distribute a completed partnering agreement to all  
participants within 30 days of the partnering session. Conference site  
location will be coordinated with the Contracting Officer for approval.  
Contractor should plan for the attendance of approximately 10-12 individuals  
from the Government, 5-7 representatives from Somerset County, 2-4  
representatives from the Green Brook Flood Control Commission, 5-7  
individuals from the State of New Jersey, in addition to the Contractor's and  
Subcontractor's personnel. All costs associated with partnership  
implementation will be borne by the Contractor. It is anticipated that the  
initial partnership conference will require the facilitator and a conference  
site. After the initial meeting, monthly partnership meetings will be hosted  
by the Contractor at the Project site.  
 
36. GOVERNMENT RESIDENT MANAGEMENT SYSTEM  
The Government will utilize an in-house Contract administration program  
entitled "Resident Manage System" (RMS). The Contractor shall utilize a  
Government furnished CQC Programming Module. See Section 01312A QUALITY  
CONTROL SYSTEM (QCS) for requirements.  
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37. CONSTRUCTION PROJECT SIGNS AND PUBLIC SAFETY SIGN  
The Contractor shall construct three signs, one for Project  
identification, one to show on-the-job safety performance, and one public  
safety sign. Sample sign drawings together with mounting and fabrication  
details are provided at the end of this section. The signs shall be erected  
within 15 calendar days after the date of Notice to Proceed. The Project  
identification and safety performance signs are to be displayed side by side  
and mounted for reading by passing viewers. The public safety sign shall be  
the same size as the project signs.  
 
Exact placement location will be designated by the Contracting Officer.  
Panels are fabricated using HDO (High Density Overlay) plywood with  
dimensional lumber uprights and bracing. The sign faces are non-reflecting  
vinyl. All legends are to be die-cut or computer-cut in the sizes and  
type-faces specified and applied to the white panel background following the  
graphic formats shown on the attached sheets. The Communications Red panel  
on the left side of the construction project sign with Corps signature  
(reverse version) is screen printed onto the white background. 
 
 The Contractor shall maintain the signs in good condition throughout the  
construction period. No separate payment will be made for erecting and  
maintaining the signs and all costs in connection therewith will be  
considered the obligation of the Contractor. Upon completion of the Project,  
the Contractor shall remove the signs from the Project Site.  
 
38. INSURANCE PROCURED BY CONTRACTOR  
a. The Contractor shall procure and maintain during the entire period  
of this performance under this contract the attached insurance policies:  
 
(1) Commercial General Liability Insurance in limits of not less than Five  
Million Dollars ($5,000,000) combined single limit per occurrence  
for bodily injury, death, personal injury and property damage, including but  
not limited to coverage for Broad Form Property Damage. Such coverage shall  
not contain any environmental exclusion clause and there shall be no  
exclusions for property damage arising out of explosion, collapse or  
underground property damage hazards and no exclusion for waterfront  
activities.  
(2) The policies described above shall be endorsed (i) to include The New  
Jersey Department of Environmental Protection and Somerset County as  
additional insured and (ii) to provide that notice of an occurrence to the  
insurance company from any insured shall serve as notice from all insured.  
(3) Comprehensive Automobile Liability Insurance in limits of not  
less than five million dollars combined single limit per occurrence for  
bodily injury, death, and property damage covering all owned, non-owned and  
hired vehicles in connection with the work to be performed in connection with  
this permit.  
(4) Certificates of Insurance evidencing the issuance of all insurance  
required hereby, and guaranteeing at least thirty (30) days prior notice to  
the Government of cancellation or non-renewal, shall be delivered to The New  
Jersey Department of Environmental Protection and Somerset County, prior to  
entry of the Government's contractors upon the project area, or, in the case  
of new or renewal policies replacing any policies expiring during the period,  
no later than thirty (30) days before the expiration dates of such expiring  
policies.  
b. Prior to the commencement of work hereunder, the Contractor shall furnish  
to the Contracting Officer a certificate or statement of the above required  
insurance. The policies evidencing required insurance shall contain an  
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endorsement to the effect that cancellation or any material change in the  
policies adversely affecting the interests of the Government in such  
insurance shall not be effective for such a period as may be prescribed by  
the laws of the State in which this contract is to be performed and in no  
event less than thirty (30) days after written notice thereof to the  
Contracting Officer.  
c. The Contractor agrees to insert the substances of this clause, including  
paragraph c., in all subcontracts hereunder.  
 
39. LABOR SURPLUS AREA EXPENDITURE REQUIREMENTS (JUL 1978)  
a. The site of the construction work is located in an area determined  
by the Secretary of Labor to be a Labor Surplus Area. Accordingly the  
Contractor hereby agrees to perform a substantial portion of the Contract  
work in this or in any other labor surplus area. "Substantial portion" means  
the aggregate costs that will be incurred by the Contractor and his  
first-tier Subcontractors and suppliers, on account of manufacturing,  
production or services performed in this or any labor surplus area, and the  
costs that will be incurred by second-tier and lower-tier Subcontractors on  
the construction site will exceed fifty percent (50%) of the price of this 
Contract. 
 
 b. Upon request, the Contractor shall furnish to the Contracting  
Officer data to substantiate that this obligation is satisfied.  
c. The Contracting Officer will furnish upon request a list of Labor  
Surplus Areas. 
 
40. CONTINUING CONTRACT (1985 OCT OCE):  
a. This is a continuing Contract, as authorized by Section 10 of the  
River and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment  
of some portion of the Contract price is dependent upon reservation of funds  
from future appropriations. The responsibilities of the Government are  
limited by this clause notwithstanding any contrary provision of the "Payment  
to the Contractor" clause or any other clause of this Contract.  
b. (1) The sum of $250,000 has been reserved for this Contract and is  
available for payments to the Contractor during the current fiscal year. It  
is expected that Congress will make appropriations for future fiscal years  
from which additional funds will be reserved for this Contract.  
(2) Failure to make payments in excess of the amount currently  
reserved, or that may be reserved from time to time, shall not entitle the  
Contractor to a price adjustment under the terms of this Contract except as  
specifically provided in paragraphs (d) and (e) below. No such failure shall  
constitute a breach of this Contract, except that this provision shall not  
bar a breach-of-contract action if an amount finally determined to be due as  
a termination allowance remains unpaid for one year due solely to a failure  
to reserve sufficient funds therefor.  
c. (1) The Government may at any time reserve additional funds for  
payments under the Contract if there are funds available for such purpose.  
The Contracting Officer will promptly notify the Contractor in writing of any  
additional funds reserved for the Contract. 
 
 (2) If earnings will be such that funds reserved for the Contract  
will be exhausted before the end of the fiscal year, the Contractor shall  
give written notice to the Contracting Officer of the estimated date of  
exhaustion and the amount of additional funds which will be needed to meet  
payments due or to become due under the Contract during the fiscal year.  
This notice shall be given not less than 45 nor more than 60 days prior to  
the estimated date of exhaustion.  
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d. (1) No payments will be made after exhaustion of funds except to  
the extent that additional funds are reserved for the Contract. The  
Contractor shall be entitled to simple interest on any payment that the  
Contracting Officer determines was actually earned under the terms of the C  
ontract and would have been made except for exhaustion of funds. Interest  
shall be computed from the time such payment would otherwise have been made  
until actually or constructively made, and shall be at the rate established  
by the Secretary of the Treasury pursuant to Policy Law 92-41, 85 STAT 97,  
for the Renegotiation Board, as in effect on the first day of the delay in such 
payment. 
 
 (2) Any suspension, delay, or interruption of work arising from  
exhaustion or anticipated exhaustion of funds shall not constitute a breach  
of this Contract and shall not entitle the Contractor to any price adjustment  
under the "Suspension of Work" clause or in any other manner under this C  
ontract.  
(3) An equitable adjustment in performance time shall be made for  
any increase in the time required for performance of any part of the work  
arising from exhaustion of funds or the reasonable anticipation of exhaustion  
of funds.  
e. If, upon expiration of sixty (60) days after the beginning of the  
fiscal year following an exhaustion of funds, the Government has failed to  
reserve sufficient additional funds to cover payments otherwise due, the  
Contractor, by written notice delivered to the Contracting Officer at anytime  
before such additional funds are reserved, may elect to treat his right to  
proceed with the work as having been terminated. Such termination shall be  
considered a termination for the convenience of the Government.  
f. If at any time it becomes apparent that funds reserved for any  
fiscal year are in excess of the funds required to meet all payments due or  
to become due the Contractor because of work performed and to be performed  
under the Contract during the fiscal year, the Government reserves the right,  
after notice to the Contractor, to reduce said reservation by the amount of  
such excess.  
 
41. ADDITIONAL CONTRACTOR REQUIREMENTS  
The Contractor shall employ a supervisor (Wetland Environmental Specialist),  
for QA/QC purposes, with a background in plant and soils sciences who has 
provided construction oversight for a minimum of three wetland  
restoration/creation projects that are greater than or equal to 5 acres in  
size, with the following complexities: stream crossings, highly organic  
soils, and herbivory predator issues.  
 
42. NURSERIES  
The following or equivalent nurseries may be used for ordering  
Plant stock:  
 
a. Pinelands Nursery and Supply, Columbus, New Jersey  
(800) 667-2729  
b. Greenbelt Native Plant Center, Staten Island, New York  
(718) 667-2165  
c. Wild Earth Native Plant Nursery, Freehold, New Jersey  
(732) 308-9777  
d. Sylva Native Nursery and Seed Company, New Freedom, Pennsylvania  
(717) 227-0486  
e. Ernst Conservation Seeds, Meadville, Pennsylvania  
(800) 873-3321  
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43. WORK AREA TIMING  
 
An easement held by PSE&G for overhead electrical transmission lines bisects the 
Finderne Project Site.  This easement is delineated on the plan drawings.  No 
physical construction activities shall occur within the delineated PSE&G 
easement until December 1, 2005, with exception to the following activities: 
mowing and herbicide application for Zone G grassland.  Refer to Specification 
Section 02231 for details on herbicide application.  Herbicide application has a 
time sensitive window and must be completed prior to October 15, 2005 (end of 
growing season) to be effective. 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 

Section 00901   NJDEP Permit 
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SECTION 02369

SILT FENCE
6/05

Work Item No. 0008 Silt Fence 

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

ASTM INTERNATIONAL (ASTM)

ASTM D 3786          (2001) Hydraulic Bursting Strength of 
Textile Fabrics - Diaphragm Bursting 
Strenght Tester Method

ASTM D 4355 (2002) Deterioration of Geotextiles from 
Exposure to Light,Moisture and Heat in a 
Xenon-Arc Type Apparatus

ASTM D 4491 (1999a) Water Permeability of Geotextiles 
by Permittivity

ASTM D 4533 (1991; R 1996) Trapezoid Tearing Strength 
of Geotextiles

ASTM D 4632 (1991; R 1996) Grab Breaking Load and 
Elongation of Geotextiles

ASTM D 4751 (1999a) Determining Apparent Opening Size 
of a Geotextile

ASTM D 4833 (2000e1) Index Puncture Resistance of 
Geotextiles, Geomembranes, and Related 
Products

ASTM D 5261 (1992; R 1996) Measuring Mass per Unit 
Area of Geotextiles

ASTM D 5199 (2001) Measuring Nominal Thickness of 
Geosynthetics

U.S. ARMY CORPS OF ENGINEERS (USACE)

COE-02215-86 (1986) Plastic Filter Fabric   
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1.2   SCOPE OF WORK

Work under this section shall consist of installing, maintaining, and 
removing Silt Fence for use as a soil erosion and sediment control measure 
during the life of the Contract as shown on the plans and as directed by 
the Contracting Officer. All work associated with installing, maintaining, 
and removing the Silt Fence must be in compliance with Section 01355A 
ENVIRONMENTAL PROTECTION and the SESC Plan.

The Contractor shall carefully protect all preserved areas as shown on the 
plans, and shall also be liable for any and all damages to property caused 
by the work under this section.  Any damages to property or to vegetation 
within preserved areas shall be restored to the original conditions to the 
satisfaction of the Contracting Officer.

1.3   PAYMENT SCHEDULE

The payment schedule will be as follows: After the Contracting Officer 
determines that the Silt Fence has been satisfactorily installed, 50 
percent of the price of silt fence shall be paid.  The remaining 50 percent 
shall be paid after the fence has been satisfactorily removed and any 
disturbed vegetation has been replaced. However, any unit or length not 
properly maintained to the satisfaction of the Contracting Officer during 
the life of the Contract, will be deducted from the final payment on a 
pro-rated basis.

1.4   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only. When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government. The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Silt Fence; G, RO.
  Submit product information 30 days prior to starting work.

PART 2   PRODUCTS

2.1   MATERIALS

Field constructed Silt Fence assemblies shall consist of a woven 
geotextile, posts, and fasteners.  A reinforced drawstring shall be sewn 
into the top portion of the geotextile for added strength as shown on the 
plans.  Prefabricated fence systems may be used provided that all 
requirements of this specification are met and the system is approved by 
the Contracting Officer.  Materials for Silt Fence shall conform to the 
following:

Geotextile: Geotextile shall be a woven, UV stabilized, polypropylene 
silt film, 3 feet in height, meeting the following requirements:
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                                                        Minimum Average
Mechanical Properties     Test Method         Unit        Roll Value
___________________________  ___________  ____________  _______________
 
   Grab Tensile Strength     ASTM D 4632     pounds             90
  Grab Tensile Elongation    ASTM D 4632     percent            15
  Trapezoid Tear Strength    ASTM D 4533     pounds             50
   Mullen Burst Strength     ASTM D 3786  pounds/sq. inch      200 
     Puncture Strength       ASTM D 4833     pounds             50
     Percent Open Area      COE-02215-86     percent            1
   Apparent Opening Size     ASTM D 4751   U.S. Sieve         No. 30
       Permitivity           ASTM D 4491      1/sec             0.1
        Flow Rate            ASTM D 4491  gallons/minute/foot  10.0
UV Resistance (at 500 hours) ASTM D 4355  percent strength      70
                                             retained

Physical Properties   Test Method        Unit        Typical Value
___________________   ___________   _______________  _____________

      Weight          ASTM D 5261   ounces/sq. yard       3.2
    Thickness         ASTM D 5199        mils              15

Line Posts: Metal, wood or synthetic posts may be used.  If wood 
stakes are used, they shall be 2 inch X 2 inch nominal, minimum 4 
feet in height. If steel posts are used, they shall be u-shaped 
with a minimum weight of 1 pound 6 ounces per foot. 

Fasteners: Fasteners shall be heavy duty, hot dipped galvanized 
staples, hog rings, tie wires or any other fastener compatible 
with the post material and approved by the Contracting Officer.   
If tie wire is used, it shall be 3/16 inch aluminum.

The following are example vendors for approved silt fence materials:

1) Erosion Control Technologies, 3380 Rt. 22, Somerville, NJ 08876, 
Phone (908) 707-0800, www.erosioncontroltech.com

2) Site Co Materials, PO Box 2043, Ocean, NJ 07712, Phone (732) 
938-9099

3)Gamka Sales, 983 New Durham Road, Edison, NJ 08817, Phone (732) 
248-1445

4) Thompson Materials, 15 Leslie Court, Whippany, NJ 07981, Phone 
(973) 386-1400

5) Pinelands Nursery & Supply, 323 Island Road, Columbus, NJ 08022, 
Phone (609) 291-9149 or (800) 667-2729, www.pinelandsnursery.com

PART 3   EXECUTION

3.1   INSTALLATION

All soil erosion and sediment control measures, shall be installed prior to 
the commencement any construction activities at the site, except for the 
Silt Fence that will surround stockpiles, in accordance with the plans and 
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specification.

Any vegetation within preserved areas damaged by the work under this 
section, as determined by the Contracting Officer, shall be replaced 
immediately after the completion of the work at no additional cost to the 
Government.

Unless otherwise directed by the Contracting Officer, the fence shall be 
installed as follows:

1) Line posts shall be driven into the ground to a minimum depth as 
shown on the plans, or adequately anchored if rock is encountered. 
Posts shall be spaced as shown on the plans.

2) Geotextile shall be placed on the upland side of the posts, so that 
the posts are closer to the waterbody.

3) The geotextile shall be attached to each post in no less than three 
locations with approved fasteners.

4) Any geotextile splices necessary for fence erection shall be 
continuous between two post sections.

5) The bottom of the geotextile shall be buried in a wide trench as 
shown on the plans.  The trench shall be backfilled with the 
excavated soil and the soil compacted by tamping.

3.2   MAINTENANCE

The Contractor shall continuously maintain the integrity of the Silt Fence, 
including providing all necessary labor, equipment, and materials, until 
earthwork construction is completed and permanent erosion control measures 
are in place.  The Contractor shall inspect all Silt Fences on a daily 
basis. The Contractor shall also inspect all fences immediately after each 
storm and at least daily during prolonged rainfall to determine if the 
fence is functioning as designed.  The Contractor shall immediately correct 
any deficiencies.  Should the fence become damaged or otherwise ineffective 
while the barrier is still necessary, the Contractor shall immediately 
repair or replace defective or damaged portions of the fence assembly.  
Torn or punctured fabric shall be repaired by the placement of a patch, on 
the up slope side, consisting of an additional layer of fabric over the 
damaged area.

Maintenance of the Silt Fence should continue until permanent erosion and 
sediment control measures are in place, established or stabilized to the 
satisfaction of the Contracting Officer.  Sediment deposits shall be 
removed wherever the deposit or debris buildup creates breaches or bulges 
in the fence or more than 6 inches of material has accumulated.

3.3   FENCE REMOVAL

Silt Fence shall remain in place as shown in the plans until the 
Contracting Officer directs its removal.  Upon removal, the Contractor 
shall remove and dispose of any sediment accumulations and restore the area 
as directed by Contracting Officer.  The fence materials shall become the 
property of the Contractor and be removed from the site.  Any vegetation 
disturbed during fence removal shall be replanted at no additional cost to 
the U.S. Army Corps of Engineers - New York District.
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    -- End of Section --
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